

Requisition Form

Vendor: 109445 Conrjell Resources, Inc.

Today's Date: May 26, 2015

Requisition No.: 50411

Ship To: _____

Date Entered: 6/9/2015 AHM

Date Required: _____

Date Approved: _____

Special Instructions: _____

Date Denied: _____

NECCO 3 Phase 3 Design

Item #	Quantity	Unit	Description	Unit Price	Total	Charge Numbers
1	1		Contractor input and assistance on preliminary and final design for NECCO 3 backbone, pond, and channel, and field investigation including test pits, and pot holes, and cost estimating.	\$27,038.00	\$27,038.00	5040440008.535010.3

Requested By: *SEP* *Dina L. ...*

Authorized By: *SAC*

CRI # 2151527

EXHIBIT "A"
WORK ORDER FORM
PURSUANT TO AN AGREEMENT BETWEEN
THE CITY OF FORT COLLINS
AND
CONNELL RESOURCES, INC.
DATED: FEBRUARY 16, 2010

Work Order Number: SCP-CRI-NECCO3-052615

Purchase Order Number: _____

Project Title: Northeast College Corridor Outfall (NECCO) Phase 3 Design

7089 Water WWT Stormwater
Utilities Infrastructure Design
& Construction Services

Commencement Date: May 26, 2015

Completion Date: December 30, 2015

Maximum Fee: (time and reimbursable direct costs): \$27,038.00

Project Description: contractor input and assistance on preliminary and final design pertaining to NECCO Phase 3 backbone, Vine Drive pond and channel, and field investigation including test pits and pot holes, and cost estimating.

Scope of Services: see Connell Resources, Inc. Design Work Plan Attached

Service Provider agrees to perform the services identified above and on the attached form in accordance with the terms and conditions contained herein and in the Services Agreement between the parties. In the event of a conflict between or ambiguity in the terms of the Services Agreement and this work order (including the attached forms) the Services Agreement shall control.

City of Fort Collins

Submitted By: [Signature]
Special Projects Manager

Date: 5-26-15

The attached forms consisting of one exhibit, a work plan consisting of one (1) page is hereby accepted and incorporated herein, by this reference, and Notice to Proceed is hereby given.

Reviewed by: [Signature]
Chief Engineer

Date: 5/26/15

Service Provider
By: [Signature] - Connell Resources

Reviewed by: [Signature]
Water Engineering & Operations Mgr

Date: 5/26/15

Title: Project Manager

Date: 5/29/15

Approved by: _____
Dir. Of Purchasing & Risk Mgmt

Date: _____

EXHIBIT "A"
WORK ORDER FORM
PURSUANT TO AN AGREEMENT BETWEEN
THE CITY OF FORT COLLINS
AND
CONNELL RESOURCES, INC.
DATED: FEBRUARY 16, 2010

Work Order Number: SCP-CRI-NECCO3-052615

Purchase Order Number: _____

Project Title: Northeast College Corridor Outfall (NECCO) Phase 3 Design

Commencement Date: May 26, 2015

Completion Date: December 30, 2015

Maximum Fee: (time and reimbursable direct costs): \$27,038.00

Project Description: contractor input and assistance on preliminary and final design pertaining to NECCO Phase 3 backbone, Vine Drive pond and channel, and field investigation including test pits and pot holes, and cost estimating.

Scope of Services: see Connell Resources, Inc. Design Work Plan Attached

Service Provider agrees to perform the services identified above and on the attached form in accordance with the terms and conditions contained herein and in the Services Agreement between the parties. In the event of a conflict between or ambiguity in the terms of the Services Agreement and this work order (including the attached forms) the Services Agreement shall control.

The attached forms consisting of one exhibit, a work plan consisting of one (1) page is hereby accepted and incorporated herein, by this reference, and Notice to Proceed is hereby given.

Service Provider:

By: _____

Title: _____

Date: _____

City of Fort Collins

Submitted By: [Signature]
Special Projects Manager

Date: 5-26-15

Reviewed by: [Signature]
Chief Engineer

Date: 5/26/15

Reviewed by: [Signature]
Water Engineering & Operations Mgr

Date: 5/26/15

Approved by: _____
Dir. Of Purchasing & Risk Mgmt

Date: _____

EXHIBIT B									
NECCO DESIGN - CONNELL RESOURCES, INC. WORK PLAN									
	Labor Category or Sub-consultant Individual Rate / hour	Prof Mgr Dan G. \$87	Construction Super Clint F. / Shawn O \$84	Construction Manager John W. \$107	EH&S / CAD TECH \$54	Pothole Crew Connell \$225	Expenses	TASK TOTAL	TOTAL
INVESTIGATION AND DESIGN PHASE SERVICES									
Task 1	Preliminary Final Design Meetings								
1.1	Design Meeting	30	20	8				\$5,146	
1.2	Final Design Meetings	2	2	2				\$556	
1.3	Public Outreach Meeting / Schedule							\$0	
1.4	Site Meetings	10	10	2				\$1,924	
	Subtotal:	42	32	12	0	0	0	Task 1 subtotal:	\$7,626
Task 2	Field Investigation								
2.1	Utility Locates	2	2			2		\$792	
2.2	Potholing / Test Digging - 2 holes	10	12			38	1,000	\$11,428	
2.3	Geotech Bore Test holes							\$0	
	Subtotal:	12	14	0	0	40	1,000	Task 2 subtotal:	\$12,220
Task 3	Cost Estimates for Alternatives								
3.1	Ditch and Ponds excavation	16	2	2				\$1,774	
3.2								\$0	
3.3								\$0	
	Subtotal:	16	2	2	0	0	0	Task 3 subtotal:	\$1,774
Task 4	Cost Estimating / Contract Negotiation								
4.1	Kick-off meeting with Independent Estimators	5	2					\$603	
4.2	Estimate Preparation	24	4	4	1			\$2,906	
4.3	Estimate Reconciliation	5						\$435	
	Subtotal:	34	6	4	1	0	0	Task 4 subtotal:	\$3,944
Task 5	Administration								
5.1	Administration	4		1	4			\$671	
5.2	Permits (SWMP/ Construction Dewatering/ APEN)	1			4		500	\$803	
	Subtotal:	5	0	1	8	0	500	Task 5 subtotal:	\$1,474
level of effort per labor category (hours):									
		109	54	19	9	40		231	<<Total Manhours
total costs per labor category, sub-consult. & expenses:									
		\$ 9,483	\$ 4,536	\$ 2,033	\$ 486	\$ 9,000	\$ 1,500	Total Costs>>	\$ 27,038
staff-weeks:									
		2.73	1.35	0.48	0.23	1.00	Total Man-weeks:	5.78	