



Western U.S. Region  
1800 North Taft Hill Road  
P.O. Box 2187  
Ft. Collins, CO 80522

---

Bid Date: June 16th, 2006  
Bid Time: 3:00 p.m.  
Bid No.: 5983  
Bid Name: South Lemay Avenue Widening Project

SECTION 00300

BID FORM

PROJECT: 5983 South Lemay Avenue Widening Project

Place 215 North Mason Street, 2nd Floor

Date June 16, 2006 @ 3:00 p.m.

1. In compliance with your Invitation to Bid dated 5/15/06 and subject to all conditions thereof, the undersigned a (Corporation, Limited Liability Company, Partnership, Joint Venture, or Sole Proprietor) authorized to do business in the State of Colorado hereby proposes to furnish and do everything required by the Contract Documents to which this refers for the construction of all items listed on the following Bid Schedule or Bid Schedules.
2. The undersigned Bidder does hereby declare and stipulate that this proposal is made in good faith, without collusion or connection with any other person or persons Bidding for the same Work, and that it is made in pursuance of and subject to all the terms and conditions of the Invitation to Bid and Instructions to Bidders, the Agreement, the detailed Specifications, and the Drawings pertaining to the Work to be done, all of which have been examined by the undersigned.
3. Accompanying this Bid is a certified or cashier's check or standard Bid bond in the sum of 5% GAB  
(\$ \_\_\_\_\_) in accordance with the Invitation To Bid and Instructions to Bidders.
4. The undersigned Bidder agrees to execute the Agreement and a Performance Bond and a Payment Bond for the amount of the total of this Bid within fifteen (15) calendar days from the date when the written notice of the award of the contract is delivered to him at the address given on this Bid. The name and address of the corporate surety with which the Bidder proposes to furnish the specified performance and payment bonds is as follows: SAFECO Insurance Company, One Safeco Plaza, Seattle, WA 98185.
5. All the various phases of Work enumerated in the Contract Documents with their individual jobs and overhead, whether specifically mentioned, included by implication or appurtenant thereto, are to be performed by the CONTRACTOR under one of the items listed in the Bid Schedule, irrespective of whether it is named in said list.
6. Payment for Work performed will be in accordance with the Bid Schedule or Bid Schedules subject to changes as provided in the Contract Documents.
7. The undersigned Bidder hereby acknowledges receipt of Addenda No. Ø through Ø.

Project: **South Lemay Avenue Widening (2006)**

Date: **05/10/2006**

Spec/Item Number	Description	Estimated Quantity	Unit	Unit Cost	Item Cost
<b>South Lemay Avenue Widening:</b>					
202-01	Remove Pipe (RCP, CMP, PVC)	415	LF	<u>12.75</u>	<u>5,291.25</u>
202-02	Remove Existing FES (30" & 42" RCP)	4	EA	<u>350.20</u>	<u>1,400.80</u>
202-03	Remove Landscape Timbers and Concrete Block in Driveway (Lot 1 of Emerson Acres Subdivision)	1	LS	<u>525.30</u>	<u>525.30</u>
202-04	Remove Concrete Irrigation Manholes	2	EA	<u>726.15</u>	<u>1,452.30</u>
202-05	Remove Concrete Splitter Box	2	EA	<u>533.55</u>	<u>1,067.10</u>
202-06	Remove Existing Irrigation Brick Vault 6' x 6' Wide x 12' Deep	1	LS	<u>1,072.25</u>	<u>1,072.25</u>
202-07	Remove Concrete Ditch	1100	LF	<u>2.50</u>	<u>2,750.00</u>
202-08	Remove Curb And Gutter	235	LF	<u>11.60</u>	<u>2,726.00</u>
202-09	Remove Concrete Sidewalk	1356	SF	<u>0.55</u>	<u>745.80</u>
202-10	Saw Cut Asphalt	1156	LF	<u>1.15</u>	<u>1,329.40</u>
202-11	Rotomill Asphalt Pavement (Carpenter Road - 2" Depth)	2666	SY	<u>2.90</u>	<u>7,731.40</u>
202-12	Pulverize Asphalt In Place (5"-10" Depth)	10167	SY	<u>1.95</u>	<u>19,825.65</u>
202-13	Remove Existing Rip-Rap	289	SY	<u>9.25</u>	<u>2,673.25</u>
202-14	Transport Existing Rip-Rap To Drake & Ziegler	203	CY	<u>7.50</u>	<u>1,522.50</u>
202-15	Remove & Replace Existing Barricade (Type III)	1	EA	<u>151.50</u>	<u>151.50</u>
202-16	Remove Tree Stump (Grinding)	2	EA	<u>113.50</u>	<u>226.60</u>
202-17	Remove Fence (Various Types)	883	LF	<u>1.30</u>	<u>1,147.90</u>
202-18	Remove & Provide Temporary Mailbox	3	EA	<u>103.00</u>	<u>309.00</u>
202-19	Cap Irrigation Sprinklers	2	EA	<u>103.00</u>	<u>206.00</u>

**Project: South Lemay Avenue Widening (2006)**

**Date: 05/10/2006**

Spec/Item Number	Description	Estimated Quantity	Unit	Unit Cost	Item Cost
203-01	Unclassified Excavation (Including 8" of Existing Road)	1,865	CY	<u>6.20</u>	<u>11,563.00</u>
203-02	Embankment - (CIP)	4,304	CY	<u>5.80</u>	<u>24,963.20</u>
203-03	Stockpile & Place Pulverized Asphalt	2439	CY	<u>5.50</u>	<u>13,414.50</u>
203-04	Clear and Grub	1	LS	<u>11,051.90</u>	<u>11,051.90</u>
203-05	Borrow ABC (Class 5 or 6) - (CIP)	100	TON	<u>11.90</u>	<u>1,190.00</u>
203-06	Muck Excavation - (CIP)	361	CY	<u>28.85</u>	<u>10,414.85</u>
203-07	Topsoil - (Stripping, Stockpiling, Placing) - 6" Depth	1876	CY	<u>3.45</u>	<u>6,472.20</u>
203-08	Temporary Access - All Weather Road (2000' x 12' )	657	TN	<u>13.40</u>	<u>8,803.80</u>
203-09	Median Splashblock/ Hardscape Shaping - (CIP)	8962	SF	<u>0.75</u>	<u>6,721.50</u>
203-10	Potholing	1	LS	<u>3,605.00</u>	<u>3,605.00</u>
203-11	Flowfill Section Over Shallow Utilities	600	LF	<u>13.80</u>	<u>8,280.00</u>
203-12	Import Screened Topsoil 3" Depth (BOC to sidewalk) - (CIP)	158	CY	<u>12.35</u>	<u>1,951.30</u>
208-01	Erosion Control	1	LS	<u>4,099.40</u>	<u>4,099.40</u>
210-01	Adjust Manhole Ring/Cover	8	EA	<u>430.05</u>	<u>3,440.40</u>
210-02	Modify Manhole	1	EA	<u>1,423.45</u>	<u>1,423.45</u>
210-03	Adjust Valve Box (FCLWD)	7	EA	<u>168.50</u>	<u>1,179.50</u>
210-04	Abandon Water Service	2	EA	<u>597.40</u>	<u>1,194.80</u>
210-05	R & R Existing Water Meter Pit To New ROW Location	3	EA	<u>1,945.65</u>	<u>5,836.95</u>
210-06	Reset Mailbox United States Postal Standards	3	EA	<u>180.25</u>	<u>540.75</u>
210-07	Relocate Gate to ROW			<u>309.00</u>	<u>309.00</u>

Spec/Item Number	Description	Estimated Quantity	Unit	Unit Cost	Item Cost
304-01	Aggregate Base Course - (Class 5 or 6) - 6" Depth - (CIP)	7615	TON	11.15	84,907.25
304-02	Aggregate Base Course Patch Placement - (Class 5 or 6) - 6" Depth - (CIP)	100	TON	16.80	1,680.00
304-03	Gravel Shoulder - Class 5 or 6 Aggregate Base (4" Depth)	45	TON	12.40	558.00
306-01	Reconditioning (8")	937	SY	1.20	1,124.40
307-01	Option A - Flyash Subgrade Stabilization - ( 6% )	23502	SY	4.40	103,408.80
307-02	Option A - Flyash Subgrade Stabilization - (8%)	23502	SY	4.40	103,408.80
307-03	Option A - Flyash Operation Mobilization	1	EA	2,423.05	2,423.05
403-01	Hot Bituminous Pavement - Grading S-100 (3" Depth) - (PG 64-28)	3,607	TON	55.60	200,549.20
403-02	Hot Bituminous Pavement - Grading SG-100 (4" Depth) - (PG 64-22)	4,809	TON	38.55	185,386.95
403-03	Overlay Existing Lemay- Grading S-100 (2" Depth) - (PG 64-28)	2,038	TON	56.25	114,637.50
403-04	Overlay Existing Carpenter- Grading S-100 (2" Depth) - (PG 64-28)	576	TON	60.40	34,790.40
403-05	Asphalt Leveling Course 3/4 Grading S-100 (PG 64-22)	400	TON	46.55	18,620.00
403-06	Asphalt Paver Patching Carpenter Rd. - Grading SG-100 (4" Depth) - (PG 64-22)	200	TON	49.30	9,860.00
403-07	Asphalt Patching - Grading SG-100 (4" Depth) - (PG 64-22)	50	TON	87.30	4,365.00
420-01	Geotextile Paving Membrane	200	SY	2.15	430.00
506-01	10'x45' Type L Rip-Rap, 6" Topsoil (CIP Per Detail)	55	SY	27.40	1,507.00
506-02	6'x6' Type L Rip-Rap, 6" Topsoil (At the end of Curb and Gutter for Erosion Prevention)	3	EA	381.10	1,143.30
603-01	42" RCP Class III	101	LF	149.75	15,124.75
603-02	42" RCP Class III FES	3	EA	1,822.05	5,466.15
603-03	30" RCP Class III			97.75	2,443.75

**Project: South Lemay Avenue Widening (2006)**

**Date: 05/10/2006**

Spec/Item Number	Description	Estimated Quantity	Unit	Unit Cost	Item Cost
603-04	30" RCP Class III FES	1	EA	<u>1136.10</u>	<u>1,136.10</u>
603-05	Install Concrete Field Collar	4	EA	<u>103.00</u>	<u>412.00</u>
604-01	10' Type R Inlet	1	EA	<u>5,058.35</u>	<u>5,058.35</u>
604-02	Median Underdrain Pipe System - (4" Perforated Pipe)	507	LF	<u>10.95</u>	<u>5,551.65</u>
604-03	Median Underdrain Pipe System - (4" Solid Pipe)	194	LF	<u>18.85</u>	<u>3,656.90</u>
604-04	4" Median Under Drain Clean Out	8	EA	<u>88.60</u>	<u>708.80</u>
604-05	Tie To Existing Storm Sewer Manhole for 4" Underdrain (Core Drill and Connect with Non-shrink Grout)	2	EA	<u>731.30</u>	<u>1,462.60</u>
604-06	8" SDR-35 Sewer Main	467	LF	<u>39.70</u>	<u>18,539.90</u>
604-07	Tie To Existing Sanitary Sewer Manhole Per FCLWD Spec	1	EA	<u>746.75</u>	<u>746.75</u>
604-08	4' Diameter Sewer Manhole	1	EA	<u>2,569.85</u>	<u>2,569.85</u>
604-09	Remove Existing Sewer Stub	60	LF	<u>27.05</u>	<u>1,623.00</u>
604-10	4" PVC Conduit Sleeving	620	LF	<u>8.45</u>	<u>5,239.00</u>
607-01	Orange Safety Fence	2300	LF	<u>1.25</u>	<u>2,875.00</u>
607-02	Smooth Wire Fence	883	LF	<u>2.45</u>	<u>2,163.35</u>
608-01	Concrete Sidewalk (6")	937	SY	<u>27.65</u>	<u>25,908.05</u>
608-02	Concrete Pedestrian Access Ramps with Truncated Domes (8")	60	SY	<u>95.05</u>	<u>5,703.00</u>
608-03	Concrete Drive Approach (6")	750	SF	<u>3.80</u>	<u>2,850.00</u>
608-04	6" Concrete Driveway Replacement	576	SF	<u>3.80</u>	<u>2,188.80</u>
608-05	Hi-Early Concrete (24 Hour)	50	CY	<u>88.00</u>	<u>4,400.00</u>
608-06	Flowable Fill Concrete	300	CY	<u>56.00</u>	<u>16,800.00</u>

**Project: South Lemay Avenue Widening (2006)**

**Date: 05/10/2006**

Specimen Number	Description	Estimated Quantity	Unit	Unit Cost	Item Cost
608-07	Exposed Aggregate Median Splashblock (4")	8962	SF	4.00	35,848.00
609-01	Vertical Curb & Gutter (30")	2780	LF	9.40	26,132.00
609-02	Outfall Curb & Gutter (18")	2842	LF	9.50	26,999.00
609-03	Driveway Curb Cuts (25' Width)	3	EA	456.40	1,369.20
609-04	R & R Vertical Curb and Gutter	50	LF	26.20	1,310.00
609-05	R & R Concrete Sidewalk	20	SF	7.60	152.00
619-01	20" x 8" Tapping Saddle & 8" Valve/ Tap-TB-Valve Box/ FLWD Spec	2	EA	4,135.45	8,270.90
619-02	8" C-900 Water Main	141	LF	38.70	5,456.70
619-03	8" x 2" Temporary Blow-Off	2	EA	460.40	920.80
619-04	8" 22.5 Ductile Degree Bends	2	EA	290.45	580.90
619-05	3/4" Irrigation Water Service & Meter Pit / Copper-Corp-Curb Stop/ FLWD Spec & COFC Spec Backflow Preventer/Metal Screen Cover	1	EA	2,590.45	2,590.45
<b>Subtotal South Lemay Widening Quantities:</b>					<b>\$ 1,289,666.85</b>
<b>Landscaping Quantities:</b>					
2810-01	Irrigation	0	SF		
2000-01	Dry Land Seed	0.30	AC	1,751.00	525.30
2000-02	Topsoil - 60/40 compost mix for center median	288	CY	14.40	4,147.20
<b>Subtotal Landscaping Quantities:</b>					<b>\$ 4,672.50</b>

Spec/Item Number	Description	Estimated Quantity	Unit	Unit Cost	Item Cost
<b>Miscellaneous Quantities:</b>					
625-00	Contract Bond	1.00	LS	<u>13560.40</u>	<u>13,560.40</u>
625-01	Construction Surveying	1.00	LS	<u>12886.05</u>	<u>12,886.05</u>
626-01	Mobilization	1.00	LS	<u>13509.90</u>	<u>13,509.90</u>
630-01	Specialty Signs 3" Letters On 48" x 48"	7	EA	<u>87.55</u>	<u>612.85</u>
630-02	Message Boards (4 Boards for a total of 6 Days)	6	DAY	<u>618.00</u>	<u>3,708.00</u>
630-03	Jersey Barriers	50	LF	<u>24.20</u>	<u>1,210.00</u>
630-04	Type III Barricades	8	SECTION	<u>231.75</u>	<u>1,854.00</u>
630-05	Traffic Control	1	LS	<u>45863.35</u>	<u>45,863.35</u>
<b>Subtotal Misc. Quantities:</b>				<b>\$</b>	<u><b>93,204.55</b></u>

TOTAL PROJECT COST (South Lemay Widening with OPTION "A" Flyash, Landscaping Quantities, Misc. Quantities)= \$ 1,387,543.90

One Million Three Hundred Eighty-seven, Five Hundred Forty-Three Dollars

Ninety Cents

**ALTERNATE "B" FLYASH QUANTITIES:**

**Flyash Quantities:**

307-01 Option B - Flyash Subgrade Stabilization - (12%) 5.15 121,035.30





SECTION 00410

BID BOND

KNOW ALL MEN BY THESE PRESENTS: that we, the undersigned as Principal, and Safeco Insurance Company Of America as Surety, are hereby held and firmly bound unto the City of Fort Collins, Colorado, as OWNER, in the sum of \$ 5% Of Amount Bid for the payment of which, well and truly to be made, we hereby jointly and severally bind ourselves, successors, and assigns.

THE CONDITION of this obligation is such that whereas the Principal has submitted to the City of Fort Collins, Colorado the accompanying Bid and hereby made a part hereof to enter into a Construction Agreement for the construction of Fort Collins Project, 5983 South Lemay Avenue Widening Project.

NOW THEREFORE,

- (a) If said Bid shall be rejected, or
- (b) If said Bid shall be accepted and the Principal shall execute and deliver a Contract in the form of Contract attached hereto (properly completed in accordance with said Bid) and shall furnish a BOND for his faithful performance of said Contract, and for payment of all persons performing labor or furnishing materials in connection therewith, and shall in all other respects perform the Agreement created by the acceptance of said Bid, then this obligation shall be void; otherwise the same shall remain in force and effect, it being expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its BOND shall be in no way impaired or affected by any extension of the time within which the OWNER may accept such Bid; and said Surety does hereby waive notice of any such extension.

Surety Companies executing bonds must be authorized to transact business in the State of Colorado and be accepted by the OWNER.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals this 16th day of June, 2006, and such of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper officers, the day and year first set forth above.

**PRINCIPAL**

**SURETY**

Name: Lafarge North America, Inc. dba Lafarge West, Inc.

Safeco Insurance Company Of America

Address: 215 N. Mason Street, 2nd Floor

Safeco Plaza

Fort Collins, CO 80524

Seattle, WA 98185 (800) 332-3226

By: *Kenneth R. Ball*

By: *Debra J. Scarborough*

Title: Kenneth R. Ball, Agent

Title: Attorney-in-Fact

ATTEST:  
By: *Jamarcus Wagner*  
Witness

(SEAL)

(SEAL)



POWER OF ATTORNEY

Safeco Insurance Company of America
General Insurance Company of America
Safeco Plaza
Seattle, WA 98185

No. 6957

KNOW ALL BY THESE PRESENTS:

That SAFECO INSURANCE COMPANY OF AMERICA and GENERAL INSURANCE COMPANY OF AMERICA, each a Washington corporation, does each hereby appoint

\*\*KEVIN B. ALEXANDER; JEFFREY C. CAREY; LAURA E. COON; MELISSA D. EVANS; MARY T. FLANIGAN; MICHAEL C. FROST; DAVID M. LOCKTON; RONALD J. LOCKTON; CLAUDIA MANDATO; KERRY A. MARVEL; CHRISTY M. MCCART; PATRICK T. MOUGHAN; JAMES C. PATEIDL; PATRICK T. PRIBYL; DEBRA J. SCARBOROUGH; CAROLYN VAN HAAREN; CLIFFORD B. YOUNG; Kansas City, Missouri\*\*\*\*\*

its true and lawful attorney(s)-in-fact, with full authority to execute on its behalf fidelity and surety bonds or undertakings and other documents of a similar character issued in the course of its business, and to bind the respective company thereby.

IN WITNESS WHEREOF, SAFECO INSURANCE COMPANY OF AMERICA and GENERAL INSURANCE COMPANY OF AMERICA have each executed and attested these presents

this 14th day of March 2006

Handwritten signature of Stephanie Daley-Watson

Handwritten signature of Mike Peters

STEPHANIE DALEY-WATSON, SECRETARY

MIKE PETERS, PRESIDENT, SURETY

CERTIFICATE

Extract from the By-Laws of SAFECO INSURANCE COMPANY OF AMERICA and of GENERAL INSURANCE COMPANY OF AMERICA:

"Article V, Section 13. - FIDELITY AND SURETY BONDS ... the President, any Vice President, the Secretary, and any Assistant Vice President appointed for that purpose by the officer in charge of surety operations, shall each have authority to appoint individuals as attorneys-in-fact or under other appropriate titles with authority to execute on behalf of the company fidelity and surety bonds and other documents of similar character issued by the company in the course of its business... On any instrument making or evidencing such appointment, the signatures may be affixed by facsimile. On any instrument conferring such authority or on any bond or undertaking of the company, the seal, or a facsimile thereof, may be impressed or affixed or in any other manner reproduced; provided, however, that the seal shall not be necessary to the validity of any such instrument or undertaking."

Extract from a Resolution of the Board of Directors of SAFECO INSURANCE COMPANY OF AMERICA and of GENERAL INSURANCE COMPANY OF AMERICA adopted July 28, 1970.

"On any certificate executed by the Secretary or an assistant secretary of the Company setting out,

- (i) The provisions of Article V, Section 13 of the By-Laws, and
(ii) A copy of the power-of-attorney appointment, executed pursuant thereto, and
(iii) Certifying that said power-of-attorney appointment is in full force and effect,

the signature of the certifying officer may be by facsimile, and the seal of the Company may be a facsimile thereof."

I, Stephanie Daley-Watson, Secretary of SAFECO INSURANCE COMPANY OF AMERICA and of GENERAL INSURANCE COMPANY OF AMERICA, do hereby certify that the foregoing extracts of the By-Laws and of a Resolution of the Board of Directors of these corporations, and of a Power of Attorney issued pursuant thereto, are true and correct, and that both the By-Laws, the Resolution and the Power of Attorney are still in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the facsimile seal of said corporation

this day of JUN 16 2006



Handwritten signature of Stephanie Daley-Watson

STEPHANIE DALEY-WATSON, SECRETARY

Safeco® and the Safeco logo are registered trademarks of Safeco Corporation.

WEB PDF

SECTION 00420

STATEMENT OF BIDDER'S QUALIFICATIONS

All questions must be answered and the data given must be clear and comprehensive. This statement must be notarized. If necessary, questions may be answered on separate attached sheets. The Bidder may submit any additional information he desires.

1. Name of Bidder: Lafarge West, Inc.
2. Permanent main office address: 1800 North Taft Hill Road, Fort Collins, CO 80521
3. When organized: 1989
4. If a corporation, where incorporated: Delaware
5. How many years have you been engaged in the contracting business under your present firm or trade name? 7 Years
6. Contracts on hand: (Schedule these, showing the amount of each contract and the appropriate anticipated dates of completion.)

<u>City of Fort Collins 2006 Overlay,</u>	<u>\$2,874,030.00</u>	<u>Fall 2006</u>
<u>Trailhead Subdivision</u>	<u>\$1,334,099.72</u>	<u>August 2006</u>
<u>Brightwater Subdivision</u>	<u>\$1,066,201.08</u>	<u>July 2006</u>
<u>Medical Center of the Rockies</u>	<u>\$1,008,626.00</u>	<u>December 2006</u>
7. General character of Work performed by your company:  
Asphalt Paving, Aggregate and RediMix Supply
8. Have you ever failed to complete any Work awarded to you? NO  
If so, where and why? \_\_\_\_\_
9. Have you ever defaulted on a contract? NO  
If so, where and why? \_\_\_\_\_
10. Are you debarred by any government agency? NO  
If yes list agency name. \_\_\_\_\_
11. List the more important projects recently completed by your company, stating the approximate cost of each, and the month and year completed, location and type of construction.  
City of Fort Collins 2005 Overlay \$2,116,886.00, 12/05, Fort Collins, Paving  
Observatory Village, \$2,261,000.00, 9/05, Fort Collins, Paving  
The Meadows, \$1,723,202.00, 12/05, Fort Collins, CO Paving
12. List your major equipment available for this contract.

Whatever is necessary to complete the project.

13. Experience in construction Work similar in importance to this project:

City of Fort Collins 2005 Overlay

Larimer County 2005 Overlay

City of Greeley 2005 Overlay

14. Background and experience of the principal members of your organization, including officers:

Bob Cartmel VP 20+ years

Steven B. Peterson VP/GM 20+ years

Kenneth R. Ball GM 20+ years

15. Credit available: \$ Unlimited

16. Bank reference: Wells Fargo - (503) 721-5252

17. Will you, upon request, fill out a detailed financial statement and furnish any other information that may be required by the OWNER?  
Yes

18. Are you licensed as a General CONTRACTOR? Yes  
If yes, in what city, county and state? City of Fort Collins, Larimer  
class, license and numbers? General Contractor #00239

19. Do you anticipate subcontracting Work under this Contract? YES  
If yes, what percent of total contract? 22%  
and to whom? Please see attached schedule of subcontractors

20. Are any lawsuits pending against you or your firm at this time? NO  
IF yes, DETAIL \_\_\_\_\_

21. What are the limits of your public liability? DETAIL

\$10,000,000.00

What company? SAFECO Insurance CO of America

22. What are your company's bonding limitations? \$80,532,000.00

23. The undersigned hereby authorizes and requests any person, firm or corporation to furnish any information requested by the OWNER in verification of the recital comprising this Statement of Bidder's Qualifications.

Dated at 8:00 this 16th day of June, 2006.

Lafarge West, Inc.

Name of Blader \_\_\_\_\_

By: *Kenneth R. Ball*

Title: Kenneth R. Ball, General Manager

State of Colorado

County of Larimer

Kenneth R Ball being duly sworn deposes and says that he


is General Manager of Lafarge West, Inc. and that  
(Title) (name of organization)

the answers to the foregoing questions and all statements therein contained are true and correct.

Subscribed and sworn to before me this 16 day of  
June, 2006

*Tamara J. Wagner*  
Notary Public

Tamara J. Wagner



My commission expires 5/23/09

