

TRANSACTION REPORT

P. 01

MAY-22-03 THU 01:28 PM

BROADCAST

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-22	12:47 PM	916088682723	58"	3	SEND	(M) OK	098	
	12:48 PM	918187865440	59"	3	SEND	(M) OK	098	
	12:50 PM	917578571041	9' 35"	3	SEND	(M) OK	098	
	01:00 PM	912145738454	1' 06"	3	SEND	(M) OK	098	
	01:28 PM	915407881088	**' **"	0	SEND	(M) BUSY	098	
	01:02 PM	915624934532	58"	3	SEND	(M) OK	098	
	01:03 PM	918063539611	59"	3	SEND	(M) OK	098	
	01:05 PM	919725422940	2' 08"	3	SEND	(M) OK	098	
	01:07 PM	919725415038	56"	3	SEND	(M) OK	098	
	01:08 PM	913177363801	1' 01"	3	SEND	(M) OK	098	
	01:10 PM	916047923806	1' 12"	3	SEND	(M) OK	098	
	01:11 PM	912046637112	1' 49"	3	SEND	(M) OK	098	
	01:14 PM	919528825172	59"	3	SEND	(M) OK	098	
	01:15 PM	913302968433	57"	3	SEND	(M) OK	098	
	01:16 PM	919156861557	58"	3	SEND	(M) OK	098	
	01:18 PM	912813763495	58"	3	SEND	(M) OK	098	
	01:24 PM	914122578890	58"	3	SEND	(M) OK	098	
	01:20 PM	918013243484	56"	3	SEND	(M) OK	098	
	01:21 PM	919182592386	59"	3	SEND	(M) OK	098	
	01:26 PM	913033224644	1' 43"	3	SEND	(M) OK	098	

TOTAL 30M 9S PAGES: 57


TRANSACTION REPORT

P. 01

MAY-22-03 THU 03:24 PM

SEND(M)

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-22	03:22 PM	915407881088	1'25"	3	SEND	(M) OK	104	
TOTAL						1M 25S PAGES:	3	



Administrative Services
Purchasing Division

CITY OF FORT COLLINS

ADDENDUM No. 1
P-887

COMPRESSED NATURAL GAS FUELING FACILITY

SPECIFICATIONS AND CONTRACT DOCUMENTS

Description of RFP P-887 Compressed Natural Gas Fueling Facility

OPENING DATE: Opening date has been changed to June 20, 2003, 2:30p.m. (Our Clock)


To all prospective bidders under the specifications and contract documents described above, the following changes are hereby made.

The opening date for this proposal is changed to: June 20, 2003, 2:30pm

Make the following changes to Section 3.0: Scope of Work

Construction

Delete all construction related activities from the proposal. After the selection of a vendor for the CNG fueling equipment, the City will form a team to design the fueling facility. The selected vendor will be asked to participate in this design process. A separate bid for construction will be issued for the site work. Upon completion of site work, CNG refueling equipment will be installed and put into operation.



Administrative Services
Purchasing Division

CITY OF FORT COLLINS
ADDENDUM No. 1
P-887
COMPRESSED NATURAL GAS FUELING FACILITY

SPECIFICATIONS AND CONTRACT DOCUMENTS

Description of RFP P-887 Compressed Natural Gas Fueling Facility

OPENING DATE: Opening date has been changed to June 20, 2003, 2:30p.m. (Our Clock)

To all prospective bidders under the specifications and contract documents described above, the following changes are hereby made.

The opening date for this proposal is changed to: June 20, 2003, 2:30pm

Make the following changes to Section 3.0: Scope of Work

Construction

Delete all construction related activities from the proposal. After the selection of a vendor for the CNG fueling equipment, the City will form a team to design the fueling facility. The selected vendor will be asked to participate in this design process. A separate bid for construction will be issued for the site work. Upon completion of site work, CNG refueling equipment will be installed and put into operation.

TRANSACTION REPORT

P. 01

MAY-22-03 THU 01:34 PM

BROADCAST

DATE	START	RECEIVER	TX TIME	PAGES	TYPE	NOTE	M#	DP
MAY-22	01:31 PM	913034573117	57"	3	SEND	(M) OK	099	
	01:32 PM	919703536974	56"	3	SEND	(M) OK	099	
	01:33 PM	919182592386	59"	3	SEND	(M) OK	099	
TOTAL						2M 52S PAGES:	9	



Administrative Services

Purchasing Division

CITY OF FORT COLLINS

ADDENDUM No. 1

P-887

COMPRESSED NATURAL GAS FUELING FACILITY

SPECIFICATIONS AND CONTRACT DOCUMENTS

Description of RFP P-887 Compressed Natural Gas Fueling Facility

OPENING DATE: Opening date has been changed to June 20, 2003, 2:30p.m. (Our Clock)

To all prospective bidders under the specifications and contract documents described above, the following changes are hereby made.

The opening date for this proposal is changed to: June 20, 2003, 2:30pm

Make the following changes to Section 3.0: Scope of Work

Construction

Delete all construction related activities from the proposal. After the selection of a vendor for the CNG fueling equipment, the City will form a team to design the fueling facility. The selected vendor will be asked to participate in this design process. A separate bid for construction will be issued for the site work. Upon completion of site work, CNG refueling equipment will be installed and put into operation.