

SECTION 00410

BID BOND

KNOW ALL MEN BY THESE PRESENTS: that we, the undersigned TLM Constructors, Inc. as Principal, and Employers Mutual Casualty Company as Surety, are hereby held and firmly bound unto the City of Fort Collins, Colorado, as OWNER, in the sum of ** \$53,000.00 for the payment of which, well and truly to be made, we hereby jointly and severally bind ourselves, successors, and assigns. ** Five Percent of the Total Amount Bid---

THE CONDITION of this obligation is such that whereas the Principal has submitted to the City of Fort Collins, Colorado the accompanying Bid and hereby made a part hereof to enter into a Construction Agreement for the construction of Fort Collins Project, MULBERRY BRIDGE EXTENSION; BID NO. 5670.

NOW THEREFORE,

- (a) If said Bid shall be rejected, or
- (b) If said Bid shall be accepted and the Principal shall execute and deliver a Contract in the form of Contract attached hereto (properly completed in accordance with said Bid) and shall furnish a BOND for his faithful performance of said Contract, and for payment of all persons performing labor or furnishing materials in connection therewith, and shall in all other respects perform the Agreement created by the acceptance of said Bid, then this obligation shall be void; otherwise the same shall remain in force and effect, it being expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its BOND shall be in no way impaired or affected by any extension of the time within which the OWNER may accept such Bid; and said Surety does hereby waive notice of any such extension.

Surety Companies executing bonds must be authorized to transact business in the State of Colorado and be accepted by the OWNER.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals this 13th day of February, 2002, and such of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper officers, the day and year first set forth above.

PRINCIPAL

Name: TLM Constructors, Inc.

Address: 102 C Street

Swink, CO 81077

By: 

AARON L. MILLS

Title: Vice-President

ATTEST:

By: 

RYAN C. MILLS, Asst. Secy.


(SEAL)

SURETY

Employers Mutual Casualty Company

P.O. Box 441098

Aurora, CO 80044

By: 

Title: Pamela J. Hansen, Attorney-In-Fact

(SEAL)

EMC Insurance Companies

P.O. Box 712 • Des Moines, Iowa 50303

No. 462125

CERTIFICATE OF AUTHORITY INDIVIDUAL ATTORNEY-IN-FACT

KNOW ALL MEN BY THESE PRESENTS, that:

1. Employers Mutual Casualty Company, an Iowa Corporation
2. EMCASCO Insurance Company, an Iowa Corporation
3. Union Insurance Company of Providence, an Iowa Corporation
4. Illinois EMCASCO Insurance Company, an Illinois Corporation
5. Dakota Fire Insurance Company, a North Dakota Corporation
6. EMC Property & Casualty Company, an Iowa Corporation
7. The Hamilton Mutual Insurance Company, an Ohio Corporation

hereinafter referred to severally as "Company" and collectively as "Companies", each does, by these presents, make, constitute and appoint DONALD E. APPLEBY, GLORIA C. BLACKBURN, FLORIETTA K. ACOSTA, KRISTEN L. MCCORMICK, FRANK C. PENN, KEVIN W. MCMAHON, DILYNN GUERN, PAMELA J. HANSEN, COURTNEY MORAN, INDIVIDUALLY, DENVER, COLORADO

its true and lawful attorney-in-fact, with full power and authority conferred to sign, seal, and execute its lawful bonds, undertakings, and other obligatory instruments of a similar nature as follows:

ANY AND ALL BONDS

and to bind each Company thereby as fully and to the same extent as if such instruments were signed by the duly authorized officers of each such Company, and all of the acts of said attorney pursuant to the authority hereby given are hereby ratified and confirmed.

The authority hereby granted shall expire April 1, 2003 unless sooner revoked.

AUTHORITY FOR POWER OF ATTORNEY

This Power-of-Attorney is made and executed pursuant to and by the authority of the following resolution of the Boards of Directors of each of the Companies at a regularly scheduled meeting of each company duly called and held in 1999:

RESOLVED: The President and Chief Executive Officer, any Vice President, the Treasurer and the Secretary of Employers Mutual Casualty Company shall have power and authority to (1) appoint attorneys-in-fact and authorize them to execute on behalf of each Company and attach the seal of the Company thereto, bonds and undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof, and (2) to remove any such attorney-in-fact at any time and revoke the power and authority given to him or her. Attorneys-in-fact shall have power and authority, subject to the terms and limitations of the power-of-attorney issued to them, to execute and deliver on behalf of the Company, and to attach the seal of the Company thereto, bonds and undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof, and any such instrument executed by any such attorney-in-fact shall be fully and in all respects binding upon the Company. Certification as to the validity of any power-of-attorney authorized herein made by an officer of Employers Mutual Casualty Company shall be fully and in all respects binding upon this Company. The facsimile or mechanically reproduced signature of such officer, whether made heretofore or hereafter, wherever appearing upon a certified copy of any power-of-attorney of the Company, shall be valid and binding upon the Company with the same force and affect as though manually affixed.

IN WITNESS WHEREOF, the Companies have caused these presents to be signed for each by their officers as shown, and the Corporate seals to be hereto affixed this 12th day of February, 2001

Seals



Bruce G. Kelley
 Bruce G. Kelley, Chairman
 of Companies 2, 3, 4, 5 & 6; President
 of Company 1; Vice Chairman and
 CEO of Company 7

Jeffrey S. Birdsley
 Jeffrey S. Birdsley
 Assistant Secretary

On this 12th day of February AD 2001 before me a Notary Public in and for the State of Iowa, personally appeared Bruce G. Kelley and Jeffrey S. Birdsley, who, being by me duly sworn, did say that they are, and are known to me to be the Chairman, President, Vice Chairman and CEO, and/or Assistant Secretary, respectively, of each of The Companies above; that the seals affixed to this instrument are the seals of said corporations; that said instrument was signed and sealed on behalf of each of the Companies by authority of their respective Boards of Directors; and that the said Bruce G. Kelley and Jeffrey S. Birdsley, as such officers, acknowledge the execution of said instrument to be the voluntary act and deed of each of the Companies.
 My Commission Expires September 30, 2003.

Ruta Krumins
 Notary Public in and for the State of Iowa

CERTIFICATE

I, David L. Hixenbaugh, Vice President of the Companies, do hereby certify that the foregoing resolution of the Boards of Directors by each of the Companies, and this Power of Attorney issued pursuant thereto on February 12, 2001 by Donald E. Appleby, Gloria C. Blackburn, Florietta K. Acosta, Kristen L. McCormick, Frank C. Penn, Kevin W. McMahon, Dilynn Guern, Pamela J. Hansen, Courtney Moran are true and correct and are still in full force and effect.

In Testimony Whereof I have subscribed my name and affixed the facsimile seal of each Company this 13th day of February, 2002.

David L. Hixenbaugh
 Vice-President

ACORD CERTIFICATE OF LIABILITY INSURANCE

OP ID MS
TLMCO-2

DATE (MM/DD/YY)
02/11/02

PRODUCER

The Linden Company
4100 E. Mississippi Ave, #900
Denver CO 80246
Phone: 303-756-6700 Fax: 303-756-7700

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

INSURERS AFFORDING COVERAGE

INSURED

TLM Constructors, Inc.
P. O. BOX 505
SWINK CO 81077

INSURER A: Zurich North America
INSURER B: TriStar Insurance Co.
INSURER C:
INSURER D:
INSURER E:

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	POLICY NUMBER	POLICY EFFECTIVE DATE (MM/DD/YY)	POLICY EXPIRATION DATE (MM/DD/YY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS MADE <input checked="" type="checkbox"/> OCCUR	CON22810346	07/01/01	07/01/02	EACH OCCURRENCE \$ 1000000
					FIRE DAMAGE (Any one fire) \$ 300000
					MED EXP (Any one person) \$ 5000
					PERSONAL & ADV INJURY \$ 1000000
	GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC				GENERAL AGGREGATE \$ 2000000
					PRODUCTS - COMP/OP AGG \$ 2000000
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS	CON25919458	07/01/01	07/01/02	COMBINED SINGLE LIMIT (Ea accident) \$ 1000000
					BODILY INJURY (Per person) \$
					BODILY INJURY (Per accident) \$
					PROPERTY DAMAGE (Per accident) \$
	GARAGE LIABILITY <input type="checkbox"/> ANY AUTO				AUTO ONLY - EA ACCIDENT \$ OTHER THAN EA ACC \$ AUTO ONLY: AGG \$
A	EXCESS LIABILITY <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS MADE	CON95844180	07/01/01	07/01/02	EACH OCCURRENCE \$ 500000
					AGGREGATE \$ 500000
					\$
					\$
	DEDUCTIBLE \$				\$
	RETENTION \$				\$
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY	D082W00004	07/01/01	07/01/02	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTH-ER
					E.L. EACH ACCIDENT \$ 500000
					E.L. DISEASE - EA EMPLOYEE \$ 500000
					E.L. DISEASE - POLICY LIMIT \$ 500000
	OTHER				

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS

CERTIFICATE HOLDER

ADDITIONAL INSURED; INSURER LETTER:

CANCELLATION

FTCOL01

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ~~BE ADVISED~~ MAIL 30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, ~~EXCEPT WHERE SHOWN OTHERWISE~~

REPRESENTATIVE
AUTHORIZED REPRESENTATIVE



CONSTRUCTORS INC

CONTRACTOR'S LICENSES
STATE OF COLORADO

LOCATION	LICENSE #	TYPE OF LICENSE	EXPIRATION DATE
CITY OF LA JUNTA	C-2	CONCRETE	12/31/01
CITY OF PUEBLO	2694	CONCRETE & ASPHALT	12/31/02
CITY OF COLORADO SPRINGS	50219	CEMENT & ASPHALT	6/30/02
CITY OF COLORADO SPRINGS ENGINEERING DEPARTMENT		GENERAL CONTRACTOR (PREQUAL 3/99)	2002
STATE OF COLORADO DEPT. OF TRANSPORTATION	903A	CONTRACTOR	4/30/02
STATE OF COLORADO STATE BUILDINGS & REAL ESTATE		ALL CLASSES OF CONSTRUCTION Including excavation & grading, concrete, steel, plumbing & asphalt	3/31/02
STATE OF COLORADO DIVISION OF PARKS & OUTDOOR REC.	5441	GENERAL CONTRACTOR	3/28/02
STATE OF COLORADO DIVISION OF WILDLIFE	841	GENERAL CONTRACTOR	10/26/02
CITY OF TRINIDAD		GENERAL CONTRACTOR	
CITY OF GREELEY	10649	GENERAL CONTRACTOR	
CITY OF EVANS	375-2001	CONSTRUCTION	12/31/01
CITY OF BOULDER	53734	GENERAL CONTRACTOR	12/31/01
CITY OF LONGMONT	3-07199-808	GENERAL CONTRACTOR	12/31/01

Corporate
P.O. Box 505
Swink, CO 81077
PH. (719) 384-5956
FAX (719) 384-5959

Northern Division
1013 37th Ave., Ct.
Suite 202
P.O. Box 336638
Greeley, CO 80633
PH (970) 346-8323
FAX (970) 346-8324

AN EQUAL OPPORTUNITY EMPLOYER

TLM CONSTRUCTORS, INC.
CONTRACTOR

BY: *Aaron L. Mills*

AARON L. MILLS, Vice-President

ADDRESS: PO Box 336638

Greeley co 80633-0611

8. BID SCHEDULE (Base Bid)

Please use the attached Bid Schedule when submitting your bid.

9. PRICES

The foregoing prices shall include all labor, materials, transportation, shoring, removal, dewatering, overhead, profit, insurance, etc., to cover the complete Work in place of the several kinds called for.

Bidder acknowledges that the OWNER has the right to delete items in the Bid or change quantities at his sole discretion without affecting the Agreement or prices of any item so long as the deletion or change does not exceed twenty-five percent (25%) of the total Agreement Price.

RESPECTFULLY SUBMITTED:

Signature

Aaron L. Mills

Date

FEBRUARY 15, 2002

AARON L. MILLS

Vice-President

Title

License Number (If Applicable)

(If Bid is by corporation)

Ryan C. Mills
RYAN C. MILLS, Asst. Secretary

Address

PO Box 336638

Greeley CO 80633-0611

Telephone

970-346-8323

Bid #5670
Addendum #1 Bid Schedule

Mulberry Bridge Extension/LaPorte Guardrail

Bid Schedule A & B

Item Number	Description	Quantity	Unit	Unit Cost (\$)	Item Cost (\$)
Streetscaping Improvements					
1	clearing and grubbing	1	LS	1,300. ⁰⁰	1,300. ⁰⁰
2	removals	1	LS	3,350. ⁰⁰	3,350. ⁰⁰
3	structure excavation	190	CY	20. ⁰⁰	3,800. ⁰⁰
4	structure backfill (class 1)	165	CY	20. ⁰⁰	3,300. ⁰⁰
5	hot bituminous pavement (grading S) (asphalt)	6.5	TON	180. ⁰⁰	1,170. ⁰⁰
6	hot bituminous pavement (grading SG) (asphalt)	13	TON	180. ⁰⁰	2,340. ⁰⁰
7	waterproofing (membrane)	118	SF	8. ⁰⁰	944. ⁰⁰
8	concrete class B (bridge)	13	CY	430. ⁰⁰	5,590. ⁰⁰
9	concrete class D (bridge)	12	CY	980. ⁰⁰	11,760. ⁰⁰
10	class 5 finish	330	SF	3. ⁰⁰	990. ⁰⁰
11	reinforcing steel	2220	LB	0.85	1,887. ⁰⁰
12	reinforcing steel (epoxy coated)	2975	LB	1.10	3,272. ⁵⁰
13	guardrail type 3 (3'-1 1/2" post spacing)	37.5	LF	75. ⁰⁰	2,812. ⁵⁰
14	end anchorage 3K	2	EA	1000. ⁰⁰	2,000. ⁰⁰
15	removal of existing rail	1	LS	200. ⁰⁰	200. ⁰⁰
16	bridge rail	41	LF	325. ⁰⁰	13,325. ⁰⁰
17	river rock stone facing	120	SF	36. ⁰⁰	4,320. ⁰⁰
18	gutter pan (2'-6" wide)	24	LF	24. ⁰⁰	576. ⁰⁰
19	relocate utilities	1	LS	450. ⁰⁰	450. ⁰⁰
20	construction surveying	1	LS	1,800. ⁰⁰	1,800. ⁰⁰
21	mobilization	1	LS	9,500. ⁰⁰	9,500. ⁰⁰
22	construction traffic control	1	LS	2,900. ⁰⁰	2,900. ⁰⁰

Base Bid *Seventy-Seven Thousand Nine Hundred Dollars*
Forty-Six Dollars / No cents

(\$ 77,947.⁰⁰)

Mulberry Bridge Extension

Mulberry spanning Larimer County Canal #2
Bid Schedule A

Item Number	Description	Quantity	Unit
Streetscaping Improvements			
1	clearing and grubbing	1	LS
2	removals	1	LS
3	structure excavation	190	CY
4	structure backfill (class 1)	165	CY
5	hot bituminous pavement (grading S) (asphalt)	8.5	TON
6	hot bituminous pavement (grading SG) (asphalt)	13	TON
7	waterproofing (membrane)	118	SF
8	concrete class B (bridge)	13	CY
9	concrete class D (bridge)	8	CY
10	class 5 finish	330	SF
11	reinforcing steel	2220	LB
12	reinforcing steel (epoxy coated)	1925	LB
13	guardrail type 3 (3'-1 1/2" post spacing)	18.75	LF
14	end anchorage 3K	1	EA
16	bridge rail	21	LF
16	gutter pan (2'-6" wide)	24	LF
17	relocate utilities	1	LS
18	construction surveying	1	LS
19	river rock stone facing	65	SF
20	mobilization	0.8	LS
21	construction traffic control	0.8	LS

Laporte Guardrail Replacement

**Laporte spanning New Mercer Ditch
Bid Schedule B**

Item Number	Description	Quantity	Unit
Streetscaping improvements			
1	removal of existing rail	1	LS
2	concrete class D	4	CY
3	reinforcing steel (epoxy coated)	1050	LB
4	bridge rail	20	LF
5	guardrail type 3 (3'-1 1/2' post spacing)	18.75	LF
6	end anchorage 3K	1	EA
7	river rock stone facing	55	SF
8	mobilization	0.2	LS
9	construction traffic control	0.2	LS



C
O
N
S
T
R
U
C
T
O
R
S

I
N
C

February 15, 2002

CITY OF FORT COLLINS
PURCHASING DEPARTMENT
215 N. MASON STREET, 2ND FLOOR
PO BOX 580
FORT COLLINS CO 80522-0580

RE: *Mulberry Bridge Extension*
Bid No. 5670

ALTERNATE BID FOR LINE ITEM 17
(RIVER ROCK STONE FACING)

TLM Constructors, Inc. would like to offer an alternate bid for line item 17, river rock stone facing. As an alternate bid we would offer cultured stone river rock facing at a savings to the city of \$1,680.00. The alternate line item and total bid would be as follows:

Line 17 – Cultured River Rock Stone Facing 120 SF @ \$22.00 SF = \$2,640.00

Total Base Bid \$76,267.00

Sincerely,

TLM CONSTRUCTORS, INC.

Aaron L. Mills
Vice-President

Corporate
P.O. Box 505
Swink, CO 81077
PH. (719) 384-5956
FAX (719) 384-5959

Northern Division
1013 37th Ave., Ct.
Suite 202
P.O. Box 336638
Greeley, CO 80633
PH (970) 346-8323
FAX (970) 346-8324

AN EQUAL OPPORTUNITY EMPLOYER

SECTION 00420

STATEMENT OF BIDDER'S QUALIFICATIONS

All questions must be answered and the data given must be clear and comprehensive. This statement must be notarized. If necessary, questions may be answered on separate attached sheets. The Bidder may submit any additional information he desires.

1. Name of Bidder: TLM CONSTRUCTORS, INC.
2. Permanent main office address: PO BOX 336638, GREELEY CO 80633-0611
1013 37th AVE., CT., #202, GREELEY CO
3. When organized: MARCH 1, 1992
4. If a corporation, where incorporated: DECEMBER, 1991
5. How many years have you been engaged in the contracting business under your present firm or trade name? 10 YEARS
6. Contracts on hand: (Schedule these, showing the amount of each contract and the appropriate anticipated dates of completion.)
SEE ATTACHED
7. General character of Work performed by your company:
GENERAL CONTRACTING - Asphalt Concrete Aggregates
Highway Structures Utilities
8. Have you ever failed to complete any Work awarded to you? NO
If so, where and why? N/A
9. Have your ever defaulted on a contract? NO
If so, where and why? N/A
10. Are you debarred by any government agency? NO
If yes list agency name. N/A

11. List the more important projects recently completed by your company, stating the approximate cost of each, and the month and year completed, location and type of construction.

SEE ATTACHED

12. List your major equipment available for this contract.

CAT 325 Excavator CAT 436 Backhoe CAT IT-28 Front End Loader

13. Experience in construction Work similar in importance to this project:

SEE ATTACHED

14. Background and experience of the principal members of your organization, including officers:

SEE ATTACHED

15. Credit available: \$ 400,000

16. Bank reference: SEE ATTACHED

17. Will you, upon request, fill out a detailed financial statement and furnish any other information that may be required by the OWNER? YES

18. Are you licensed as a General CONTRACTOR? YES
If yes, in what city, county and state? SEE ATTACHED What
class, license and numbers? CITY OF FT. COLLINS UNDER REVIEW

19. Do you anticipate subcontracting Work under this Contract? YES
If yes, what percent of total contract? SEE ATTACHED
and to whom? BID FORM #5670

20. Are any lawsuits pending against you or your firm at this time? NO
If
DETAIL N/A yes,

21. What are the limits of your public liability? DETAIL
SEE ATTACHED

What company? _____

22. What are your company's bonding limitations? \$10,000,000

23. The undersigned hereby authorizes and requests any person, firm or corporation to furnish any information requested by the OWNER in verification of the recital comprising this Statement of Bidder's Qualifications.

Dated at GREELEY, CO this 15th day of FEBRUARY, 2002.

TLM CONSTRUCTORS, INC.
Name of Bidder _____

By: [Signature]
AARON L. MILLS

Title: VICE-PRESIDENT

State of COLORADO

County of WELD

AARON L. MILLS being duly sworn deposes and says that he is
VICE-PRESIDENT of TLM CONSTRUCTORS, INC. and that
(name of organization)
the answers to the foregoing questions and all statements therein contained are true and correct.

Subscribed and sworn to before me this 15th day of
February, 2002.

[Signature]
Notary Public KATHY D. MOYERS
243 A Street, #2

Ault, CO 80610

My commission expires May 18, 2002

SECTION 00430

SCHEDULE OF SUBCONTRACTORS

List all subcontractors for the work items listed below and all subcontractors performing over 15% of the contract.

ITEM

SUBCONTRACTOR

HBP GRADING S F'SG

LA FARGE NORTHGREN - FORT COLLINS

GUARDRAIL / END ANCHORAGE 3X

ADARAND CONSTRUCTORS

RIVER ROCK STONE FACING

TOM TROUST MASONRY, INC.

TRAFFIC CONTROL

UNITED RENTALS / HIGHWAY TECHNOLOGIES



**C
O
N
S
T
R
U
C
T
O
R
S
I
N
C**

CREDIT APPLICATION / CORPORATE INFORMATION

COMPANY: TLM CONSTRUCTORS, INC.

Corporate Office: PO BOX 505
SWINK, COLORADO 81077

PHONE: 719-384-5956

FAX: 719-384-5959

e MAIL: tjm@centurytel.net

Northern Division: PO BOX 336638

GREELEY, COLORADO 80633

PHONE: 719-346-8323

FAX: 719-346-8324

tlnorth@frij.com

TYPE OF BUSINESS: GENERAL CONTRACTING/ ASPHALT- CONCRETE- AGGREGATES / HIGHWAY STRUCTURES

BANK: COLORADO BANK & TRUST
PO BOX 499
LA JUNTA, CO 81050

CACHE BANK & TRUST
PO BOX 337060
GREELEY, CO 80633

INCORPORATED: 12/91
IN BUSINESS: 3/1/92

FEIN 84-1188026
COLO # 05-37677

REPRESENTATIVE: R.M. "MAC" JONES
719-384-8131
038-78-4 GENERAL ACCOUNT
038-91-1 PAYROLL ACCOUNT

970-351-8600
1005045 GENERAL ACCOUNT

TRADE REFERENCES:

VALCO, INC
ATTN: WAYNE ADAMS
PO BOX 550
ROCKY FORD CO 81067
PHONE: 719-254-7461
FAX: 719-254-7468

WAGNER EQUIPMENT CO.
ATTN: MIKE LEWIS
2225 N I-25
PUEBLO CO 81008
PHONE: 719-544-4433
FAX: 719-544-4438

FARIS MACHINERY CO.
5770 E 77TH AVE
COMMERCE CITY CO 80022
PHONE: 800-551-7768
FAX: 303-287-9273

LA JUNTA TRADING CO
ATTN: TODD OR ELAINE MCENTYRE
PO BOX 443
LA JUNTA CO 81050
PHONE: 719-384-7766
FAX: 719-384-7769

TRANSIT MIX CONCRETE CO
ATTN: NATHAN JOHNSON
444 E COSTILLA ST.
PO BOX 1030
COLO. SPRINGS CO 80901
PHONE: 719-475-0700
FAX: 719-475-0226

ROCKY MOUNTAIN PRESTRESS
ATTN: HOWARD KNAPP
PO BOX 21500
DENVER CO 80221
PHONE: 303-480-1111
FAX: 303-433-0451

BIG R MANUFACTURING & DIST.
ATTN: RON LUTRELL
PO BOX 1290
GREELEY CO 80632
PHONE: 970-356-9600
FAX: 970-356-9621

OWNER / OFFICERS: TERRY L. MILLS PRESIDENT/TREASURER
504 REYNOLDS
SWINK, CO 81077

PAMELA R. MILLS SECRETARY
504 REYNOLDS
SWINK, CO 81077

AARON L. MILLS VICE PRESIDENT/ASST. SEC
4214 W. 15TH ST., LN.
GREELEY, CO 80633

Corporate
P.O. Box 505
Swink, CO 81077
PH. (719) 384-5956
FAX (719) 384-5959

Northern Division
1013 37th Ave., Ct.
Suite 202
P.O. Box 336638
Greeley, CO 80633
PH (970) 346-8323
FAX (970) 346-8324

AN EQUAL OPPORTUNITY EMPLOYER



**FOLLOWING IS A LISTING OF CONSTRUCTION EXPERIENCE OF
INDIVIDUALS WHO WORK FOR TLM CONSTRUCTORS, INC.**

12/31/01

NAME	PRESENT POSITION	YEARS EXPERIENCE	MAGNITUDE & TYPE OF WORK	CAPACITY
TERRY L. MILLS	PRESIDENT	31 YEARS	DIRT - STRUCTURES - ASPHALT - UTILITIES UP TO 5.0 MM PROJECTS	MANAGEMENT
AARON L. MILLS	VICE-PRESIDENT	7 YEARS	ESTIMATING DIRT - STRUCTURES - UTILITIES UP TO 3.5 MM PROJECTS	MANAGEMENT ESTIMATOR / SAFETY OFFICER FOREMAN & SUPERINTENDENT
VICTOR MATA	SUPERINTENDENT	23 YEARS	DIRT - ASPHALT UP TO 1.0 MM PROJECTS	FOREMAN & SUPERINTENDENT
DAVE CROSSON	PROJECT MANAGER	30 YEARS	DIRT - STRUCTURES - ASPHALT - UTILITIES UP TO 3.5 MM PROJECTS	FOREMAN & SUPERINTENDENT PROJECT MANAGER
CHARLES GEIST	SUPERINTENDENT	24 YEARS	DIRT - ASPHALT - STRUCTURES - UTILITIES UP TO 2.0 MM PROJECTS	FOREMAN & SUPERINTENDENT
HARLEY DELLINGER	SUPERINTENDENT	18 YEARS	DIRE - STRUCTURES - UTILITIES UP TO 2.0 MM PROJECTS	FOREMAN & SUPERINTENDENT
RANDY WEAVER	FOREMAN	19 YEARS	DIRE - ASPHALT UP TO .25 MM PROJECTS	FOREMAN
JASON STUCHLIK	ESTIMATOR/SUPERINTENDENT	12 YEARS	MISCELLANEOUS PROJECTS UP TO .25 MM PROJECTS	ESTIMATOR FOREMAN & SUPERINTENDENT
ROSS ALLSWORTH	FOREMAN	12 YEARS	STRUCTURES - UTILITIES UP TO .25 MM PROJECTS	FOREMAN
ELIAS ALTAMRANO	FOREMAN	7 YEARS	STRUCTURES - UTILITIES UP TO .25 MM PROJECTS	FOREMAN
SHAWN WAHLERT	FOREMAN	7 YEARS	STRUCTURES - UTILITIES UP TO .5 MM PROJECTS	FOREMAN



**FOLLOWING IS A LISTING OF CONSTRUCTION EXPERIENCE OF
INDIVIDUALS WHO WORK FOR TLM CONSTRUCTORS, INC.
NORTHERN DIVISION - GREELEY**

12/31/01

NAME	PRESENT POSITION	YEARS EXPERIENCE	MAGNITUDE & TYPE OF WORK	CAPACITY
AARON L. MILLS	VICE-PRESIDENT	7 YEARS	ESTIMATING DIRT - STRUCTURES - UTILITIES UP TO 3.5 MM PROJECTS	MANAGEMENT ESTIMATOR / SAFETY OFFICER FOREMAN & SUPERINTENDENT
CHARLES GEIST	SUPERINTENDENT	24 YEARS	DIRT - ASPHALT - STRUCTURES - UTILITIES UP TO 2.0 MM PROJECTS	FOREMAN & SUPERINTENDENT
RYAN MILLS	FOREMAN	1 YEAR	DIRT - UTILITIES - FLATWORK UP TO .25MM PROJECTS	OPERATOR / SKILLED LABOR FOREMAN
STEVE MOYERS	FOREMAN	2 YEARS	DIRT - UTILITIES - FLATWORK UP TO .25MM PROJECTS	OPERATOR / SKILLED LABOR FOREMAN
ERIC MCKINNEY	SKILLED LABOR	3 YEARS	STRUCTURES - UTILITIES FLATWORK - DIRT	SKILLED LABOR / CREW LEADER OPERATOR



P O BOX 505 SWINK CO 81077
 PHONE: 719-384-5956 FAX: 719-384-5959

The following is a listing of projects that TLM CONSTRUCTORS, INC. has completed the past five years through December 31, 2001.

YEAR:	PROJECT / TYPE OF WORK:	LOCATION:	CONTRACT AMOUNT:	CONTRACTING AUTHORITY:	FINISH	ENGINEER/ ARCHITECT	CONTACT	PHONE	% OF WORK BY TLM (if not 100%)
2001	Work in Progress 12/31/01								
% complete									
57%	Pipe Extensions	Eads, CO	280,423	CDOT / Castle Rock Construction	Jun-02	CDOT	Paul Westhoff	719-336-3228	
40%	Bridge Replacements BR 089A-010	Holly, CO	2,966,786	Colo. Dept. of Transportation	Jun-02	CDOT	Tom Bronniman	719-336-3228	80%
0%	Parking Lots, tennis & basketball courts, curb & gutter	Trinidad, CO	211,768	State of Colorado	Apr-02	Northstar Engineering	Preston Tripp	719-544-6823	90%
16%	Bridge Replacement BR 0504-041	La Junta, CO	955,498	Colo. Dept. of Transportation	May-02	CDOT	Joe Treveso	719-546-5437	85%
0%	Bridge Replacement - Smith Arroyo	Manzanola, CO	346,040	Otero County	Apr-02	Range Engineering	John Simmer	719-542-6481	85%
10%	Viewpoint Park Improvements	Wellington, CO	127,000	Town of Wellington	Apr-02	Town of Wellington	Larry Lorentzen	970-568-3381	
0%	Intersection	Greeley, CO	391,401	City of Greeley	May-02	City of Greeley	Engineering	970-330-9326	60%
2001	Work Completed through 12/31/01								
	Bridge Widening	Pueblo, CO	600,172	City of Pueblo	Jul-01	City of Pueblo	John Simmer	719-542-6481	84%
	Intersection	Fort Collins, CO	652,568	Colo. Dept. of Transportation	Oct-01	CDOT	Michael Command	970-667-4650-5106	68%
	Concrete Box Culvert	Rocky Ford, CO	711,287	Colo. Dept. of Transportation	Aug-01	CDOT	Joe Treveso	719-546-5437	87%
	CBC Extensions	Last Chance, CO	269,187	CDOT/ Western Mobile Northern	Sep-01	CDOT	Mike Wells	970-506-4949	
	Asphalt Racetrack	La Junta, CO	97,473	City of La Junta	May-01	City of La Junta	Dan Eveatt	719-384-5991	
	Concrete Intersection-Delta & Inlets - Telluride	Delta & Telluride, CO	232,362	CDOT/ D.G. Huskin Construction	Apr-01	CDOT	Rick Pounds	719-784-0415	
	Road Improvements, Intersection & Parking Lots	La Junta, CO	163,147	City of La Junta	Jul-01	City of La Junta	Dan Eveatt	719-384-5991	
	Culvert Pipe and concrete inlets	Rye, CO	81,968	CDOT / A&S Construction	Nov-01	CDOT	Pueblo CDOT	719-546-5703	
	Expansion Device Repairs	Lincoln County	63,446	CDOT	Dec-01	CDOT-Aurora	Maintenance Division	303-757-9649	72%
	New Street Construction & Parking Lot	La Junta & Rocky Ford, CO	79,062	Vigil Construction	Nov-01	Owner Design	Bob Vigil	719-384-1933	
	Concrete Lined Ditches	Various	214,864	Various	Various	Various			
	Various Projects	Various Owners	570,970	Various	Various	Various			
72% in 2001	Concrete Work and Chip & Seal	Springfield, CO	77,437	Town of Springfield	Apr-01	GMS, Inc	Ken White	719-475-2935	
10% in 2001	Intersection Improvements, Bike Path, Deck Rehabs	Burlington, CO	3,184,507	Colorado Dept of Transportation	May-01	CDOT - Limon	Scott Kimble	719-775-2871	55%
61% in 2001	Structure Repairs / Deck Topping	Wiley, CO	286,619	CDOT - IHC, General Contractor	Aug-01	CDOT - Lamar	Brian Long	719-336-3228	
95% in 2001	Aspen Rd Bridge Replacement & Parking Lot	Pueblo, CO	630,422	Pueblo County	May-01	Range Engineering	John Simmer	719-542-6481	75%
5% in 2001	Sewage Lagoon Improvements	La Junta Industrial Park	769,214	City of La Junta	Feb-01	Arbor & Associates	Ron Clemmer	303-831-4700	76%

YEAR:	PROJECT / TYPE OF WORK:	LOCATION:	CONTRACT AMOUNT:	CONTRACTING AUTHORITY:	FINISH	ENGINEER/ ARCHITECT	CONTACT	PHONE	% OF WORK BY TLM (if not 100%)
2000	Work in Progress 12/31/00								
% complete									
28%	Concrete Work and Chip & Seal	Springfield, CO	76,347	Town of Springfield	Apr-01	GMS, Inc	Ken White	719-475-2935	
90%	Intersection Improvements, Bike Path, Deck Rehabs	Burlington, CO	2,789,652	Colorado Dept of Transportation	May-01	CDOT - Limon	Scott Kimble	719-775-2871	55%
39%	Structure Repairs / Deck Topping	Wiley, CO	231,382	CDOT - IHC, General Contractor	Aug-01	CDOT - Lamar	Brian Long	719-336-3228	
5%	Aspen Rd Bridge Replacement	Pueblo, CO	650,000	Pueblo County	May-01	Range Engineering	John Simmer	719-542-6481	75%
0%	Box Culvert Extensions	Last Chance, CO	223,777	CDOT - LaFarge, General Contractor	Jun-01	CDOT-Greeley	Ed Warr	970-506-4950	
95%	Sewage Lagoon Improvements	La Junta Industrial Park	722,426	City of La Junta	Dec-00	Arbor & Associates	Ron Clemmer	303-831-4700	76%
2000	Work Completed through 12/31/00								
	Storm Sewer Improvements	Las Animas / Bent County	355,000	CDOT / A&S General	Oct-00	CDOT- Lamar	Brian Long	719-336-3228	
	Bridge Replacements	Stonewall/ Las Animas County	306,000	CDOT / Wals Sand & Gravel, General	Oct-00	CDOT- Pueblo	Ralph Atkins	719-5456-5441	
	Site Grading, Struc Exc, Backfill, Utilities	La Junta, CO	138,547	Colo East Bank & Trust / BBC- General	Dec-00	Bank Bldg Corp	BBC / Darrell Coose	719-384-4912	
	Median Surfacing	City of La Junta	146,884	City of La Junta	Nov-00	CDOT / City of LJ	Dan Eveatt, City LJ	719-384-5991	
	Hwy 10 Drainage Impvrmts	City of La Junta	48,523	City of La Junta	Nov-00	CDOT / City of LJ	Dan Eveatt, City LJ	719-384-5991	
15% in 2000	Retaining Walls/Court Rprs	Trinidad State Jr. College	340,969	State of Colorado	Jul-00	Northstar Engineering	Dave Houghton	719-846-5011	97%
88% in 2000	Dam Rehabilitation	Hoenhe, CO	362,788	Model Land & Irrigation Co.	Jun-00	URS-Woodward Clyde	Tom Tefertiller	719-846-6745	
	North LJ Housing Demolition	Otero County	51,800	Otero County	Feb-00	Otero County	Darryl Schulz	719-383-3038	
	Meredith Canal / Outlet Structure Improvements	Crowley County	227,637	Colo Dept of Transportation	May-00	CDOT-Pueblo	Rafael Sosa Ortiz	719-546-5703	82%
	Expansion Device Replacements	Region 2 / SE Colorado	176,271	Colo Dept of Transportation	Jun-00	CDOT - Maintenance	Keith Flowerdew	719-546-5417	82%
	Bridge Deck Repairs	Region 2 / SE Colorado	296,652	Colo Dept of Transportation	Jun-00	CDOT- Maintenance	Keith Flowerdew	719-546-5417	67%
	Parking Lots	La Junta, CO	86,237	Arkansas Valley Regional Medical Center	Sep-00	TLM Design			
	Bridge Replacement	Dike Road - Fort Lyon Canal	230,882	Otero County	Aug-00	Range Engineering	John Simmer	719-542-6481	94%
	Raton Parking Lot	La Junta	136,275	City of La Junta	Jun-00	City of La Junta	Dan Eveatt	719-384-5991	
	Chip & Seal Project	Pueblo West	373,000	Pueblo West Metro District	Aug-00	Clyde B. Young & Co.	Mitch Delgado	719-543-1941	
	Road Repairs & Chip & Seal at Substations	Kit Carson & Springfield	67,055	Colorado Interstate Gas Co.	Aug-00	CIG	Jim Butry	719-438-2241	
	Walking Path	Swink	50,806	Otero County	Dec-00	Otero County	Darryl Schulz	719-383-3038	
	Concrete Ditches thru 12/31/2000	Various	276,422	Various Owners					
	Various Projects thru 12/31/2000	Various	483,300	Various Owners					

Mulberry Bridge Extension/LaPorte Guardrail

Bid Schedule A & B

Item Number	Description	Quantity	Unit	Unit Cost (\$)	Item Cost (\$)
Streetscaping Improvements					
1	clearing and grubbing	1	LS		
2	removals	1	LS		
3	structure excavation	190	CY		
4	structure backfill (class 1)	165	CY		
5	hot bituminous pavement (grading S) (asphalt)	8.5	TON		
6	hot bituminous pavement (grading SG) (asphalt)	13	TON		
7	waterproofing (membrane)	118	SF		
8	concrete class B (bridge)	13	CY		
9	concrete class D (bridge)	12	CY		
10	class 5 finish	330	SF		
11	reinforcing steel	2220	LB		
12	reinforcing steel (epoxy coated)	2975	LB		
13	guardrail type 3 (3'-1 1/2" post spacing)	18.75	LF		
14	end anchorage 3K	1	EA		
15	removal of existing rail	1	LS		
16	bridge rail	41	LF		
17	river rock stone facing	1	LS		
18	gutter pan (2'-6" wide)	24	LF		
19	relocate utilities	1	LS		
20	construction surveying	1	LS		
21	mobilization	1	LS		
22	construction traffic control	1	LS		

Base Bid _____ Dollars (\$ _____)

Mulberry Bridge Extension

Mulberry spanning Larimer County Canal #2
 Bid Schedule A

FOR INFORMATION ONLY

Item Number	Description	Quantity	Unit
Streetscaping Improvements			
1	clearing and grubbing	1	LS
2	removals	1	LS
3	structure excavation	190	CY
4	structure backfill (class 1)	165	CY
5	hot bituminous pavement (grading S) (asphalt)	8.5	TON
6	hot bituminous pavement (grading SG) (asphalt)	13	TON
7	waterproofing (membrane)	118	SF
8	concrete class B (bridge)	13	CY
9	concrete class D (bridge)	8	CY
10	class 5 finish	330	SF
11	reinforcing steel	2220	LB
12	reinforcing steel (epoxy coated)	1925	LB
13	guardrail type 3 (3'-1 1/2" post spacing)	18.75	LF
14	end anchorage 3K	1	EA
15	bridge rail	21	LF
16	gutter pan (2'-6" wide)	24	LF
17	relocate utilities	1	LS
18	construction surveying	1	LS
19	mobilization	0.8	LS
20	construction traffic control	0.8	LS

Laporte Guardrail Replacement

Laporte spanning New Mercer Ditch
Bid Schedule B

FOR INFORMATION ONLY

Item Number	Description	Quantity	Unit
Streetscaping Improvements			
1	removal of existing rail	1	LS
2	concrete class D	4	CY
3	reinforcing steel (epoxy coated)	1050	LB
4	bridge rail	20	LF
5	river rock stone facing	1	LS
6	mobilization	0.2	LS
7	construction traffic control	0.2	LS