

**WORK ORDER FORM**  
PURSUANT TO A MASTER AGREEMENT BETWEEN  
THE CITY OF FORT COLLINS  
AND

Fox Construction Systems

**WORK ORDER NUMBER:**

**PROJECT TITLE:** Westfield ADA ramp

**ORIGINAL BID/RFP NUMBER & NAME:** Small and Miscellaneous Concrete

**MASTER AGREEMENT EFFECTIVE DATE (Contract Signed):** November 1, 2019

**WORK ORDER COMMENCEMENT DATE:** 10/30/2019

**WORK ORDER COMPLETION DATE:** 5/1/2020

**MAXIMUM FEE:** (time and reimbursable direct costs): \$4,070


**PROJECT DESCRIPTION/SCOPE OF SERVICES:**

ADA Playground Ramp.

See attached quote and scope documents.

Service Provider agrees to perform the services identified above and on the attached forms in accordance with the terms and conditions contained herein and in the Master Agreement between the parties. In the event of a conflict between or ambiguity in the terms of the Master Agreement and this Work Order (including the attached forms) the Master Agreement shall control.

The attached forms consisting of 3 (three) page(s) are hereby accepted and incorporated herein, by this reference, and Notice to Proceed is hereby given after all parties have signed this document.

**SERVICE PROVIDER:**  DocuSigned by:  
68B9548C49F7404...  
Reed W Nelson Estimator **Date:** November 7, 2019

**ACCEPTANCE:**  DocuSigned by:  
B73D089F749040A...  
Jill Wuertz, Project Manager **Date:** October 30, 2019

**REVIEWED:**  DocuSigned by:  
3C00507F4191423...  
Elliot Dale, Buyer or Senior Buyer **Date:** November 7, 2019

**ACCEPTANCE:** \_\_\_\_\_ **Date:** \_\_\_\_\_  
Gerry Paul, Purchasing Director  
(if greater than \$60,000)



**Fox Construction Systems, LLC**

P.O BOX 389

WINDSOR, CO 80550 US

estimating@fcsnoco.com

**Estimate****ADDRESS**Jill Wuertz  
Westfield Park ADA Ramp

ESTIMATE #	DATE	EXPIRATION DATE
1028	10/03/2019	10/31/2019

**P.O. NUMBER**

1027

**SALES REP**

Reed Nelson

DATE	ACTIVITY	DESCRIPTION	QTY	RATE	AMOUNT
10/03/2019	<b>DEMOLITION</b>	Remove & Replace sidewalk adjacent to corner where ADA ramp is to be installed	24	10.00	240.00
10/03/2019	<b>EXTERIOR FLATWORK</b>	Excavate, Form & Pour ADA Ramp	100	9.50	950.00
10/03/2019	<b>Structural Fill / Base Course</b>	Import & Placement of Structural Base Course	1	400.00	400.00
10/03/2019	<b>Equipment</b>	Skid Steer, with breaker attachment	1	980.00	980.00
10/03/2019	<b>CONCRETE MATERIAL</b>	Concrete Material	5	140.00	700.00
10/03/2019	<b>Concrete Pumping</b>	Concrete Line Pump	1	800.00	800.00

**NOTES:**


- Access is very limited, all demo & materials will be hauled in & out by skid steers
- Concrete price will increase \$7/CY as of 11/1/2019 due to winter conditions
- FCS will provide caution tape around the work area, expected duration is one to two days
- All effort will be made to avoid using the access adjacent to the school, if that access is required we will have a spotter walk with the equipment to ensure children and other pedestrians remain clear

**TOTAL****\$4,070.00****EXCLUSIONS:**

- Winter Conditions
- Overtime / After Hours Work
- Stamped / Colored Concrete
- Landscaping or any kind
- Traffic / Pedestrian Control beyond what is outlined

Accepted By


Accepted Date



PLAY AREA

5 PLAY AREA RAMP PLAN

RW-1-07



NOTE: INSTALL RAMP OUTSIDE OF PLAY EQUIPMENT SAFETY ZONES.

6 PLAY AREA RAMP SECTION

RW-1-07

